PR-20260617-S19V

Client

Tiger Bhai
tigerbhaioffice@gmail.com
01537290368

Project

Bangladesh-First Multi-Vendor Ecommerce Platform Proposal

Multi-Vendor Ecommerce Platform

Executive Summary

A comprehensive proposal for developing a multi-vendor ecommerce platform tailored to the Bangladesh market with local payment integrations and bilingual support

Executive Summary

This proposal outlines a two-phase approach to developing a Bangladesh-first multi-vendor ecommerce platform, focusing on vendor services and admin tooling in Phase 1, and adding the customer marketplace in Phase 2. By partnering with AppBrainer, you will gain a competitive edge in the Bangladeshi ecommerce market with a platform that integrates local payment gateways, supports bilingual operations, and ensures compliance with digital commerce regulations.

Our Understanding

We understand that you are looking to develop a multi-vendor ecommerce platform that caters specifically to the Bangladesh market. Your project involves a two-phase build, with Phase 1 focusing on vendor services, admin console, and operational tooling, and Phase 2 adding the customer-facing marketplace. The platform will utilize Next.js App Router, Flutter, PostgreSQL, OpenSearch, and Valkey/Redis, and will include bilingual support for Bangla and English.

Recommended Solution

Based on your requirements, we recommend our web development, ecommerce development, and POS software services. These services will enable us to deliver a comprehensive platform that meets your needs. Key features will include:

- Custom website and web application development using modern technologies
- Full-featured online store with payment integration and inventory management
- Cloud-based POS system with barcode/QR scanner and thermal printer support

Scope of Work

The scope of this engagement includes the development of the multi-vendor ecommerce platform in two phases. Phase 1 will focus on the development of vendor services, admin console, and operational tooling, while Phase 2 will add the customer-facing marketplace. The scope of work will include the development of the platform's foundation, vendor management, catalog and inventory management, commerce operations, payment orchestration, settlement and payouts, shipping, engagement, analytics, moderation and risk, and deliverables such as the vendor web console, admin console, and vendor mobile app.

Deliverables

The client will receive the following deliverables:

- Vendor Web Console (Next.js PWA)
- Admin Console (Next.js)
- Vendor Mobile App (Flutter)

In Phase 2, the client will also receive the customer-facing marketplace, including the customer PWA (Next.js) and customer mobile app (Flutter). These deliverables will be developed with a focus on quality, scalability, and performance, ensuring that the platform meets the client's requirements and exceeds their expectations.

Timeline

The estimated timeline for this project is 4 weeks for Phase 1, with Phase 2 timeline to be determined. This timeline is based on the client's stated preferences and takes into account the complexity of the project, the technology stack, and the resources required to deliver the platform. We will work closely with the client to ensure that the project is completed on time and to the required quality standards.

Support and Maintenance

After the launch of the platform, we will provide ongoing support and maintenance to ensure that the platform continues to meet the client's requirements and adapts to changing market conditions. This will include regular software updates, bug fixes, and performance optimization, as well as technical support and training for the client's team.

Next Steps

To proceed with this proposal, we recommend that the client confirms their preferred budget range, which will enable us to finalize the pricing and recommend the right scope, features, and delivery pace for the project. We look forward to the opportunity to discuss this proposal in further detail and answer any questions the client may have.

Budget Discussion

The budget for this project is estimated to be 250,000. However, we can finalize the pricing once the client confirms their preferred budget range. This will enable us to recommend the right scope, features, and delivery pace for the project, ensuring that the client receives the best possible value for their investment. We are committed to transparency and flexibility in our pricing, and we look forward to working with the client to find a solution that meets their needs and budget.